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SCOPE OF WORK 

PROJECT TITLE : Supply and Installation of Chiller Plant Manager System 

LOCATION : Chiller Plant, Chancery Compound 

 

1. GENERAL 

a. The contractor shall furnish all required personnel, expertise, tools of trade, equipment, 

materials, transportation, delivery and a competent English speaking supervisor or foreman 

who will stay at the job site every work day throughout the progress of the project in 

connection with the Supply and installation of Chiller Plant Manager System (CPMS) and 

integration with Building Management System (BMS) including its pertinent auxiliaries and 

devices at Chiller Plant, Chancery Compound. 

 

2. TECHNICAL PROVISION  

a. Supply of controllers of the chillers and gateway controller. Refer to Electronics Plan. 

 

b. Supply and installation of Chiller Plant Manager System Workstation.  Workstation shall 

include operating, MS Office software that shall be used in data gathering and printing of data 

reports.  The memory shall be capable of storing 1 Terabyte. 

 

c. Install Chiller Plant Manager System Software and programming. 

 

d. Supply of field devices and sensors (pressure sensors, flow sensors, electronic flow meters, 

temperature sensors, power monitoring devices and other devices necessary for the 

completion of the system). Refer to Electronics Plan. 

 

e. Supply and labor for the installation of roughing-in conduit and flexible liquid tight conduit 

for cable connection and terminations of wiring for newly installed sensors and field devices 

inside the Utility building as described in the specifications.   Testing and commissioning. 

 

f. Existing Differential Pressure Sensor will be utilized for new and old buildings. Sensor 

can accommodate 0-10v or 4-20mA. 

 

g. Existing new building uses Alerton software. Communication backbone is BACnet. 

 

h. Vendor shall provide binary values and analog value points for future BACnet 

integration to the Alerton software and expansion in the new building. 

 

3. PERSONNEL 

a. The Contractor shall provide sufficient personnel possessing the skills and knowledge to 

perform the work required of this project. 

b. Immediately on commencement of work, the Contractor shall assign on site a knowledgeable 

English speaking project supervisor who shall be responsible for the overall management and 

coordination of this contract, coordinate with the COR and resolve problems and with 

authority to act for the Contractor. 
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4. QUALITY CONTROL 

a. All work shall be done in favorable weather conditions or the work shall be suitably protected 

from the weather. 

b. All damages inflicted on the existing surrounding structures and property resulting from the 

performance of this project must be repaired or restored to its original condition at the 

Contractor's expense. 

c. Liquidated damages of Php 7,989.35 shall be assessed for each day the work remains 

incomplete beyond the work deadline. 

d. The contractor shall guarantee workmanship for one (1) year determined from the date of final 

acceptance. 

 

5. WORKING HOURS 

a. Working hours shall be from 0730 hours to 1630 hours, from Monday thru Friday. 

b. Request for Saturday, Sunday, holidays and other hours of work shall be submitted to the COR 

at least two (2) days in advance for the approval of the Security Office. 

 

6. PROHIBITIONS 

a. Smoking is strictly prohibited at the work site.  A smoking area will be assigned. 

b. Contractor's personnel are to use only proper toilet facilities.  Urinating on walls, plants, trees, 

grass and other areas is strictly prohibited.  Violator shall be permanently removed from the 

compound. Contractor shall provide commercial portable toilet. 

 

7. SECURITY 

a. Contractor's personnel must stay within the working site and not wander around the adjacent 

areas not covered under this scope of work.   

b. Contractor's workers are prohibited to stay inside the work area after each day's work. 

 

8. GOVERNMENT-FURNISHED MATERIALS, PROPERTY AND SERVICES 

a. Supply of differential pressure transmitters. 

b. Electric power and water required for this project shall be supplied. The Contractor is 

responsible for all connections and extensions to the work area. 

c. The project shall be monitored and inspected by the COR and/or his assigned project 

inspector upon whose approval the work will be accepted. 

d. The COR shall designate the area where the contractor can build a temporary storage and 

lockers space which shall be kept clean, orderly and secure at all times.  Contractor's personnel 

are not allowed to roam around the premises during work hours or stay after each day's work. 

 

9. CONTRACTOR-FURNISHED MATERIALS / ITEMS 

a. MATERIALS 

i. Supply of controllers of the chillers and gateway controller.  

ii. Supply of Chiller Plant Manager System Workstation and Software. 
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iii. Supply of field devices and sensors (pressure sensors, flow sensors, electronic flow 

meters, temperature sensors, power monitoring system and other devices necessary 

for the completion of the system).  

iv. The contractor shall provide all labor, materials, and equipment to perform the 

services required in this contract.  

v. The contractor shall put up temporary barriers or yellow caution tapes to keep away 

people from work site. 

vi. The Contractor shall submit sample board of all materials for approval of the COR. 

Materials and equipment incorporated in the work shall match the approved samples. 

 

b. EQUIPMENT & TOOLS 

i. The Contractor shall furnish all tools and special equipment to perform task required. 

 

10. SPECIFIC TASKS 

a. The contractor guarantees to complete the work within 45 calendar days from the date of 

Notice to Proceed. 

b. The Contractor shall and submit to the COR or GTM a “Daily Log Sheet”, completed daily. Data 

to be reported includes data on workers by classification, the move-on and move-off of 

construction equipment furnished by the prime and subcontractor or furnished by the 

Government, and materials and equipment delivered to the site. 

 

11. CLEANING TASKS 

a. The contractor shall continuously, during the progress of the work, remove and dispose of dirt 

and debris and keep work area clean, neat and orderly and in such order as to prevent safety 

hazards. Debris shall be collected and removed from the job-site daily. 

b. Domestic rubbish containers on the premises shall not be utilized by the Contractor for 

storage or disposal of construction rubbish 

 

12. SAFETY 

a. The project safety, in all respects, is the sole responsibility of the Contractor. 

b. The Contractor shall comply with the U.S. OSHA (Occupational Safety and Health 

Administration) and Local Safety and Health Requirements, and shall assume full responsibility 

and liability for compliance with all other applicable standards and regulations pertaining to 

accident prevention, life, health, and safety of personnel, as well as preventing damage to 

materials, supplies, and equipment.  The Contractor will hold the Government and its agents 

harmless for any action, errors, or omission on his part, his employees, or his subcontractors 

that result in illness, injury or death. 

c. The Contractor shall provide employees with and require the use of safety equipment, 

personal protective equipment and device necessary for protection.  

d. The Contractor is responsible for all injuries to his workers. 

 


